

23-01 - BRICKPOINTING OF CAMDEN CITY FIREHOUSES - FEBRUARY 28, 2023 OPENING DATE

Vendor:

Main Bid - 1115 Kaighn Avenue (Squad 7)
Alternate Bid No. 1 - 2500 Morgan Boulevard (Engine 10)
Alternate Bid No. 2 - 905 N. 27th Street (Engine 11)

PAX MUNDUS ENTERPRISE LLC	Gassis Global Investments LLC.	GM Builders Group	Robert Michaels & Associates, Inc	A1 Construction Service Inc
<u>Submission 1</u>	<u>Submission 1</u>	<u>Submission 1</u>	<u>Submission 1</u>	<u>Submission 1</u>
<u>Total</u>	<u>Total</u>	<u>Total</u>	<u>Total</u>	<u>Total</u>
\$154,212.00	\$162,375.00	\$207,500.00	\$203,050.00	\$209,750.00
\$124,325.00	\$136,875.00	\$135,750.00	\$154,500.00	\$177,500.00
\$56,310.00	\$85,125.00	\$79,000.00	\$69,600.00	\$121,500.00

Subtotal Contract Amount:

\$334,847.00	\$384,375.00	\$422,250.00	\$427,150.00	\$508,750.00
--------------	--------------	--------------	--------------	--------------

Vendor:

Main Bid - 1115 Kaighn Avenue (Squad 7)
Alternate Bid No. 1 - 2500 Morgan Boulevard (Engine 10)
Alternate Bid No. 2 - 905 N. 27th Street (Engine 11)

Duall Building Restoration Inc.	Ocean Construction, LLC	Jones Masonry Restoration Corp.	Watts Restoration Co., Inc.	Premier Building Restoration Inc
<u>Submission 1</u>	<u>Submission 1</u>	<u>Submission 1</u>	<u>Submission 1</u>	<u>Submission 1</u>
<u>Total</u>	<u>Total</u>	<u>Total</u>	<u>Total</u>	<u>Total</u>
\$252,000.00	\$220,525.00	\$276,000.00	\$269,900.00	\$371,983.95
\$187,400.00	\$225,980.00	\$203,250.00	\$241,900.00	\$272,984.92
\$85,450.00	\$91,765.00	\$93,250.00	\$99,125.00	\$143,769.54

Subtotal Contract Amount:

\$524,850.00	\$538,270.00	\$572,500.00	\$610,925.00	\$788,738.41
--------------	--------------	--------------	--------------	--------------